STATE OF CAL IFORNIA-BUSINESS, TRANSPORTATION AND HOUSING AGENCY GRAY DAVIS, Gavernor

DEPARTMENT OF TRANSPORTATION
ESC/OE MS #43

1727 30TH Street, 2ND Floor

Sacramento, CA 95816

September 6, 2000

11-SD-125-19.0/21.3
11-010734

Addendum No. 2

Dear Contractor:

This addendum is being issued to the contract for construction on State highway in SAN DIEGO COUNTY IN SAN
DIEGO, LA MESA, EL CAJON AND SANTEE FROM 0.3 MILE NORTH OF AMAYA DRIVE OVERCROSSING TO
0.7 MILE SOUTH OF PROSPECT AVENUE UNDERCROSSING.

Submit bids for this work with the understanding and full consideration of this addendum. The revisions declared in this
addendum are an essential part of the contract.

Bids for this work will be opened on September 28, 2000. The original bid opening date was previously postponed
indefinitely under Addendum No. 1 dated July 17, 2000.

This addendum is being issued to set a new bid opening date as shown herein and revise the Project Plans, the Notice to
Contractors and Special Provisions, and the Proposal and Contract.

Project Plan Sheets 2, 4, 12, 13, 20, 21, 68, 69, 78, 98, 100, 105, 107, 125, 137, 138, 163, 187, 203, 204, 206, 224, 225,
226, 229 and 290 in the original set of plans are revised. Half-sized copies of the revised sheets are attached for substitution
for the like-numbered sheets.

Project Plan Sheets 9A, 41A, 41B, 67A, 67B, 96A, 181A, 181B, 186A and 186B are added. Half-sized copies of the
added sheets are attached for addition to the project plans.

Project Plan Sheets 19, 75, 76, 77, 94, 97, 132, 133, 135, 136, 165, 189 and 291 are deleted from the original set of
plans.

In the Special Provisions, Section 4, "BEGINNING OF WORK, TIME OF COMPLETION AND LIQUIDATED
DAMAGES," the third paragraph is revised as follows:

"The work (except plant establishment work) shall be diligently prosecuted to completion before the
expiration of 620 WORKING DAYS beginning on the fifteenth calendar day after approval of the
contract."”

In the Special Provisions, Section 4, "BEGINNING OF WORK, TIME OF COMPLETION AND LIQUIDATED
DAMAGES," the fifth paragraph is revised as follows:

"The Contractor shall diligently prosecute all work (including plant establishment) to completion
before the expiration of 860 WORKING DAYS beginning on the fifteenth calendar day after approval of
the contract."”

In the Special Provisions, Section 10-1.01, "ORDER OF WORK," the following paragraph is added after the thirteenth
paragraph:

"In the vicinity of Grossmont College Drive, traffic shall not be moved from an established path to a
new path for four weeks beginning on August 21, 2000, January 22, 2001, August 20, 2001, January 21,
2002, August 19, 2002 and January 20, 2003."
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In the Special Provisions, Section 10-1.02, "WATER POLLUTION CONTROL," under the heading "STORM WATER
POLLUTION PREVENTION PLAN PREPARATION, APPROVAL AND UPDATES," the first sentence of paragraph eight
is revised as follows:

"The following contract items of work, as shown on the project plans, shall be incorporated into the
SWPPP as critical temporary control measures: temporary fiber roll, temporary erosion control, temporary
silt fence, temporary straw bale, temporary gravel bag, temporary construction entrance and temporary
concrete washout."

In the Special Provisions, Section 10-1.06, "TEMPORARY FIBER ROLLS," the second paragraph is revised as follows:
"Temporary fiber rolls shall be furnished, installed, maintained, and removed at locations shown on

the plans, except for fiber rolls placed within the future Route 52/125 interchange at the locations shown in

the "Materials Information™ shall remain in place."

In the Special Provisions, Section 10-1.21, "MAINTAINING TRAFFIC," the table following the twelfth paragraph is
revised as follows:

NAVAJO ROAD UNDERCROSSING
Bridge No. 57-1050R/L
Existing Navajo Road

Number Width Height
Vehicle 2 41 15
Openings
Pedestrian 2 5 10
Openings

Location and Spacing of
Falsework Pavement Lighting
R and L 22.5 staggered 1/2 space
(Width and Height in meters.)
(R=right side of traffic. L=left side of traffic)

In the Special Provisions, Section 10-1.24, "TEMPORARY PAVEMENT DELINEATION," under the heading
"TEMPORARY TRAFFIC STRIPE (PAINT)," the last sentence of paragraph one is revised as follows:

"Removal of painted temporary traffic stripe will not be required except as shown on the plans.”

In the Special Provisions, Section 10-1.24, "TEMPORARY PAVEMENT DELINEATION," under the heading
"TEMPORARY PAVEMENT MARKING (PAINT)," the last sentence of paragraph one is revised as follows:

"Removal of painted temporary pavement marking will not be required except as shown on the plans."”

In the Special Provisions, Section 10-1.27, "TEMPORARY RAILING," the following paragraph is added after the
second paragraph:

"Temporary railing (Type K) shall have scuppers as shown on the plans."
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In the Special Provisions, Section 10-1.27, "TEMPORARY RAILING," the following paragraph is added after the sixth
paragraph,:

"Full compensation for scuppers shall be considered as included in the contract unit price paid per
linear foot for temporary railing (Type K) and no additional compensation will be allowed therefor."

In the Special Provisions, Section 10-1.35, "EARTHWORK," paragraph fifteen is deleted in its entirety. The following
paragraph is added:

"Excess material shall be placed within the future Route 52/125 interchange at the locations shown in
the "Materials Information" available to Contractors. Material shall be placed in the final location to the
lines and grades from survey marks established by the Engineer in accordance with Section 5-1.07 "Lines
and Grades™ of the Standard Specifications. In addition to the requirements of Section 19-6 "Embankment
Construction,"” full compensation for hauling excess material shall be considered as included in the contract
price paid for excavating the material or the contract price paid for the item of work requiring the
excavation when the excavation is not paid for separately. The following shall also apply:

Embankment shall be constructed at one location at a time beginning at Location 1 and
ending at Location 3. Each location shall be completed before work may commence at a new
location, unless otherwise directed by the Engineer.

Isolation casings shall be placed at Location 2 as shown in the "Materials Information"
prior to placing embankment, as directed by the Engineer. Furnishing and placing isolation
casings will be paid for as extra work as provided in Section 4-1.03D, "Extra Work," of the
Standard Specifications.

Rocks, broken concrete or other solid materials, which are larger than 0.33-foot in
greatest dimension, shall not be placed in embankment areas requiring 95% compaction.

Clearing and grubbing, water pollution control and erosion control (Type D) covered
elsewhere in these special provisions shall apply.

Drainage facilities shall be constructed as directed by the Engineer, and will be paid for
as extra work as provided in Section 4-1.03D, "Extra Work," of the Standard Specifications."

In the Special Provisions, Section 10-1.37, "NATIVE TOPSOIL," the first sentence in paragraph three is revised as
follows:

"Native topsoil shall be obtained by excavating the top one-foot of existing material between stations
95+53 "NR2" Line and 109+08 "FCE" Line; and between stations 10+23 and 26+46 "BIKE" Line."

In the Special Provisions, Section 10-1.37, "NATIVE TOPSOIL," paragraph five is revised as follows:
"Native topsoil shall be placed on serrated slopes to receive ground cover prior to planting."”
In the Special Provisions, Section 10-1.57, "ROADSIDE SIGNS," paragraph two is revised as follows:

"Type N and Type K marker panels mounted on a post with a roadside sign shall be considered to be
sign panels and will not be paid for as markers."

In the Special Provisions, Section 10-1.78, "CONCRETE BARRIER," the following paragraph is added after the first
paragraph:

"Attention is directed to "Order of Work" elsewhere in these special provisions."
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In the Special Provisions, Section 10-1.81, "PAVEMENT MARKERS," paragraph four is revised as follows:

"Epoxy adhesive shall not be used to place temporary pavement markers on asphalt concrete surfacing
in areas where removal of the markers will be required."

In the Special Provisions, Section 10-4.02, "WATER SYSTEM RELOCATION," under the heading "SHUTDOWN
TIME TABLE FOR WATER MAINS," the first paragraph is revised as follows:

"The Contractor shall notify the Engineer 5 working days in advance of any planned shutdown except
for Grossmont College Drive 16" waterline. Attention is directed to "Order of Work" elsewhere in these
special provisions."

In the Special Provisions, Section 10-1.37A, "EROSION CONTROL (TYPE D)," is added as attached..

In the Proposal and Contract, the Engineer’s Estimate Items 9, 10, 11, 13, 15, 29, 34, 35, 36, 43, 49, 59, 60, 61, 62, 63,
64, 65, 66, 67, 74, 90, 91, 97, 98, 99, 104, 119, 120, 122, 123 and 124 are revised, Item 166 is added and Items 94, 96, and
153 are deleted as attached.

To Proposal and Contract book holders:

Attached is a copy of the Materials Information.

Replace the entire Engineer's Estimate in the Proposal with the attached revised Engineer's Estimate. The
revised Engineer's Estimate is to be used in the bid.

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the
signature page of the proposal.

Submit bids in the Proposal and Contract book you now possess. Holders who have already mailed their
book will be contacted to arrange for the return of their book.

Inform subcontractors and suppliers as necessary.

This office is sending this addendum by UPS overnight mail to Proposal and Contract book holders to ensure that each
receives it.

If you are not a Proposal and Contract book holder, but request a book to bid on this project, you must comply with the
requirements of this letter before submitting your bid.

Sincerely,

ORIGINAL SIGNED BY

NICK YAMBAO, Chief

Office of Plans, Specifications & Estimates

Division of Office Engineer

Attachments



10-1.37A EROSION CONTROL (TYPE D)

Erosion control (Type D) shall conform to the provisions in Section 20-3, "Erosion Control,” of the Standard
Specifications and these special provisions.

Erosion control (Type D) work shall consist of applying erosion control materials to embankment slopes 4:1 or steeper,
and other areas designated by the Engineer. Erosion control (Type D) shall be applied during the period starting September
15 and ending November 1; or, if the slope on which the erosion control is to be placed is finished during the winter season
as specified in "Water Pollution Control" elsewhere in these special provisions the erosion control shall be applied
immediately; or, if the slope on which the erosion control is to be placed is finished outside both specified periods and the
contract work will be completed before September 15, the erosion control shall be applied as a last item of work.

Prior to installing erosion control materials, soil surface preparation shall conform to the provisions in Section 19-2.05,
"Slopes," of the Standard Specifications, except that rills and gullies exceeding 2 inches in depth or width shall be leveled.
Vegetative growth, temporary erosion control materials and other debris shall be removed from areas to receive erosion
control.

MATERIALS.—Materials shall conform to Section 20-2, "Materials," of the Standard Specifications and the following:

SEED.—Seed shall conform to the provisions in Section 20-2.10, "Seed," of the Standard Specifications.
Individual seed species shall be measured and mixed in the presence of the Engineer.

Seed not required to be labeled under the California Food and Agricultural Code shall be tested for purity and
germination by a seed laboratory certified by the Association of Official Seed Analysts, or a seed technologist certified
by the Society of Commercial Seed Technologists.

Seed shall have been tested for purity and germination not more than one year prior to application of seed.

Results from testing seed for purity and germination shall be furnished to the Engineer prior to applying seed.

LEGUME SEED.—Legume seed shall be pellet-inoculated or industrial-inoculated.

Pellet-inoculated seed shall be inoculated in accordance with the provisions in Section 20-2.10, "Seed," of the
Standard Specifications.

Inoculated seed shall have a calcium carbonate coating.)

Pellet-inoculated seed shall be sown within 90 days after inoculation.

Industrial-inoculated seed shall be inoculated with Rhizobia and coated using an industrial process by a
manufacturer whose principal business is seed coating and seed inoculation.

Industrial-inoculated seed shall be sown within 180 calendar days after inoculation.

Legume seed shall consist of the following:

LEGUME SEED |
Pounds
Botanical Name Percent | pure
(Common Name) (Min- live

imum) | seed
Germi- | per acre
nation | (Slope

measur
ement)
Lupinus bicolor
(Pigmy-Leaf Lupine) 40 4
Lupinus succlulentus
(Arroyo Lupine) 40 5

CONTRACT NO. 11-010734
ADDED PER ADDENDUM NO. 2 DATED SEPTEMBER 6, 2000



NON-LEGUME SEED.—Non-legume seed shall consist of the following:

NON-LEGUME SEED |

Percent | Pounds

Botanical Name (Min- pure
(Common Name) imum) live
Germi- | seed
nation | per acre
(Slope
measur
ement)
Eschscholzia californica
(California Poppy) 35 6
Elymus glaucus
(Blue Wild Rye) 40 9
Vulpia microstachys
(Small Fescue) 45 4

Seed shall be delivered to the job site in unopened separate containers with the seed tag attached. Containers
without a seed tag will not be accepted.
A sample of approximately one ounce of seed will be taken from each seed container by the Engineer.

COMMERCIAL FERTILIZER.—Commercial fertilizer shall conform to the provisions in Section 20-2.02,
"Commercial Fertilizer," of the Standard Specifications and shall have a guaranteed chemical analysis range of 16-12
percent nitrogen, 10-12 percent phosphoric acid and 5-12 percent water soluble potash.

STRAW.—Straw shall be derived from rice.

COMPOST

Compost shall be derived from green material consisting of chipped, shredded or ground vegetation or clean processed
recycled wood products or a Class A, exceptional quality biosolids composts, as required by the United States Environmental
Protection Agency (EPA), 40 CFR, Part 503c regulations or a combination of green material and biosolids compost. The
compost shall be processed or completed to reduce weed seeds, pathogens and deleterious material, and shall not contain
paint, petroleum products, herbicides, fungicides or other chemical residues that would be harmful to plant or animal life.
Other deleterious material, plastic, glass, metal or rocks shall not exceed 0.1 percent by weight or volume. A minimum
internal temperature of 57°C shall be maintained for at least 15 continuous days during the composting process. The compost
shall be thoroughly turned a minimum of 5 times during the composting process and shall go through a minimum 90-day
curing period after the 15-day thermophilic compost process has been completed. Compost shall be screened through a
maximum 1/4 inch screen. The moisture content of the compost shall not exceed 35 percent. Moisture content shall be
determined by California Test 226. Compost products with a higher moisture content may be used provided the weight of the
compost is increased to equal the compost with a moisture content of 35 percent. Compost will be tested for maturity and
stability with a solvita test kit. The compost shall measure a minimum of 6 on the maturity and stability scale.

STABILIZING EMULSION .—Stabilizing emulsion shall conform to the provisions in Section 20-2.11,
"Stabilizing Emulsion," of the Standard Specifications and these special provisions.

The requirement of an effective life of at least one year for stabilizing emulsion shall not apply.

Stabilizing emulsion shall be in a dry powder form, may be reemulsifiable, and shall be a processed organic
adhesive used as a soil binder.

CONTRACT NO. 11-010734
ADDED PER ADDENDUM NO. 2 DATED SEPTEMBER 6, 2000



APPLICATION.—Erosion control materials shall be applied in 4 separate applications in the following sequence:

The following mixture in the proportions indicated shall be applied with hydro-seeding equipment within 60
minutes after the seed has been added to the mixture:

Material Pounds per acre
(Slope measurement)
Fiber 400
Compost 1500
Non-Legume Seed 19
Legume Seed 9

Straw shall be applied at the rate of one ton per acre based on slope measurements. Incorporation of straw will be
required.

A second application of straw shall be applied at the rate of 2 tons per acre based on slope measurements.
Incorporation of straw will not be required on the second application of straw. Straw shall be applied in an even,
smooth layer without wads or clumps of straw.

The following mixture in the proportions indicated shall be applied with hydro-seeding equipment:

Material Pounds per acre
(Slope measurement)
Fiber 400
Compost 1500
Commercial Fertilizer 100
Stabilizing emulsion 200
(solids)

The ratio of total water to total stabilizing emulsion in the mixture shall be as recommended by the manufacturer.

Once the second application of straw work is started in an area, the remaining applications shall be completed in that
area on the same working day.

The proportions of erosion control materials may be changed by the Engineer to meet field conditions.

Full compensation for compost shall be considered as included in the contract unit price paid per acre for erosion control
(type D) and no separate payment will be made.

CONTRACT NO. 11-010734
ADDED PER ADDENDUM NO. 2 DATED SEPTEMBER 6, 2000



ENGINEER'S ESTIMATE

11-010734
Item | Item Item Unit of Estimated Unit Price Item Total
Code Measure Quantity
1 018401 PRECONSTRUCTION SURVEY LS LUMP SUM LUMP SUM
2 070010 PROGRESS SCHEDULE LS LUMP SUM LUMP SUM
(CRITICAL PATH)
3 018402 TEMPORARY FIRE PROTECTION LS LUMP SUM LUMP SUM
4 018403 TEMPORARY FENCE LF 2300
(S) (TYPE CL-6, SLATTED)
5 073000 TEMPORARY CULVERT LF 490
(S)
6 018404 TEMPORARY INLET EA 3
(S)
7 074019 PREPARE STORM WATER LS LUMP SUM LUMP SUM
POLLUTION PREVENTION PLAN
8 074020 WATER POLLUTION CONTROL LS LUMP SUM LUMP SUM
9 074023 TEMPORARY EROSION CONTROL ACRE 50
(S)
10 074028 TEMPORARY FIBER ROLL LF 29 300
11 074029 TEMPORARY SILT FENCE LF 24 600
12 018405 TEMPORARY STRAW BALE EA 380
BARRIER
13 018406 TEMPORARY GRAVEL BAG EA 7600
14 018407 TEMPORARY CONCRETE WASHOUT | EA 2
15 018408 TEMPORARY CONSTRUCTION EA 5
ENTRANCE
16 120090 CONSTRUCTION AREA SIGNS LS LUMP SUM LUMP SUM
(S)
17 120100 TRAFFIC CONTROL SYSTEM LS LUMP SUM LUMP SUM
(S)
18 120116 TYPE Il BARRICADE EA 11
(S)
19 120120 TYPE Il BARRICADE EA 32
(S)
20 120149 TEMPORARY PAVEMENT MARKING | SQFT 1690
(S) (PAINT)
3
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ENGINEER'S ESTIMATE

11-010734
Item | Item Item Unit of Estimated Unit Price Item Total
Code Measure Quantity

21 120159 TEMPORARY TRAFFIC STRIPE LF 30860

(S) (PAINT)

22 120165 CHANNELIZER EA 81

(9) (SURFACE MOUNTED)

23 018409 TRAFFIC PLASTIC DRUM EA 140

(S)

24 120300 TEMPORARY PAVEMENT MARKER EA 2160

(S)

25 128650 PORTABLE CHANGEABLE MESSAGE | EA 6

(S) SIGN

26 129000 TEMPORARY RAILING (TYPE K) LF 25900

(S)

27 129100 TEMPORARY CRASH CUSHION EA 120

(S) MODULE

28 150206 ABANDON CULVERT EA 4

29 150221 ABANDON INLET EA 1

30 150227 ABANDON PIPELINE EA 2

31 150662 REMOVE METAL BEAM GUARD LF 65
RAILING

32 150717 REMOVE TRAFFIC STRIPE AND SQFT 29 800
PAVEMENT MARKING

33 150730 REMOVE CHANNELIZERS EA 72

34 150742 REMOVE ROADSIDE SIGN EA 21

35 152390 RELOCATE ROADSIDE SIGN EA 2

36 153112 COLD PLANE ASPHALT CONCRETE |SQYD 410

(S) PAVEMENT (.15' MAXIMUM)

37 153210 REMOVE CONCRETE CY 55

38 153229 REMOVE CONCRETE BARRIER LF 5760
(TYPE K)

39 156590 REMOVE CRASH CUSHION EA 24
(SAND FILLED)

40 048234 JACK SUPERSTRUCTURE LS LUMP SUM LUMP SUM

4
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ENGINEER'S ESTIMATE

11-010734
Item | Item Item Unit of Estimated Unit Price Item Total
Code Measure Quantity

41 160101 CLEARING AND GRUBBING LS LUMP SUM LUMP SUM
42 170101 DEVELOP WATER SUPPLY LS LUMP SUM LUMP SUM
43 190101 ROADWAY EXCAVATION CYy 955 000
44 192003 STRUCTURE EXCAVATION CYy 4475
(F) (BRIDGE)
45 192037 STRUCTURE EXCAVATION CY 7652
(F) (RETAINING WALL)
46 193003 STRUCTURE BACKFILL (BRIDGE) CYy 5365
(F)
47 193013 STRUCTURE BACKFILL CYy 6072
F (RETAINING WALL)
48 193031 PERVIOUS BACKFILL MATERIAL CYy 470

(RETAINING WALL)
49 193114 SAND BACKFILL CYy 55
50 200001 HIGHWAY PLANTING LS LUMP SUM LUMP SUM
(S)
51 018410 NATIVE TOPSOIL SQYD 34 400
(S)
52 204099 PLANT ESTABLISHMENT WORK LS LUMP SUM LUMP SUM
(S)
53 208000 IRRIGATION SYSTEM LS LUMP SUM LUMP SUM
(S)
54 208029 4" SUPPLY LINE (BRIDGE) LF 606
55 208706 4" CONDUIT LF 520
(S)
56 208738 8" CORRUGATED HIGH DENSITY LF 3130
(S) POLYETHYLENE PIPE CONDUIT
57 018411 MODIFY IRRIGATION CROSSOVER LS LUMP SUM LUMP SUM
(S)
58 220101 FINISHING ROADWAY LS LUMP SUM LUMP SUM
59 260201 CLASS 2 AGGREGATE BASE CYy 67 200
60 290201 ASPHALT TREATED PERMEABLE CYy 4500

BASE

5
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ENGINEER'S ESTIMATE

11-010734
Item | Item Item Unit of Estimated Unit Price Item Total
Code Measure Quantity
61 390155 ASPHALT CONCRETE (TYPE A) TON 20 800
62 390171 ASPHALT CONCRETE BASE TON 15900
(TYPE A)
63 394001 PLACE ASPHALT CONCRETE DIKE LF 28 100
64 394002 PLACE ASPHALT CONCRETE SQYD 2860
(MISCELLANEOUS AREA)
65 397007 ASPHALTIC EMULSION (FOG SEAL TON 15
COAT AND PAINT BINDER)
66 401000 CONCRETE PAVEMENT CYy 13 500
67 404092 SEAL PAVEMENT JOINT LF 70 100
68 500001 PRESTRESSING CAST-IN-PLACE LS LUMP SUM LUMP SUM
(9) CONCRETE
69 510051 STRUCTURAL CONCRETE, BRIDGE CYy 1305
F FOOTING
70 510053 STRUCTURAL CONCRETE, BRIDGE CYy 5435
(F)
71 510085 STRUCTURAL CONCRETE, CY 51
() APPROACH SLAB (TYPE EQ)
72 510086 STRUCTURAL CONCRETE, CYy 320
(F) APPROACH SLAB (TYPE N)
73 510108 CLASS A CONCRETE CYy 2164
F (RETAINING WALL)
74 510502 MINOR CONCRETE CYy 194
(F) (MINOR STRUCTURE)
75 018412 RIBBED TEXTURE SQFT 8360
(F)
76 511064 FRACTURED RIB TEXTURE SQFT 15 650
(F)
77 518002 SOUND WALL (MASONRY BLOCK) SQFT 18 300
(S-F)
78 519085 JOINT SEAL (TYPE B-MR 1") LF 290
(S)
79 519087 JOINT SEAL (TYPE B-MR 2") LF 180
(S)
80 520102 BAR REINFORCING STEEL (BRIDGE) | LB 1322 000
(S-F)
6
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ENGINEER'S ESTIMATE

11-010734
Item | Item Item Unit of Estimated Unit Price Item Total
Code Measure Quantity
81 520103 BAR REINFORCING STEEL LB 206 621
(S-F) (RETAINING WALL)
82 560213 FURNISH SIGN STRUCTURE LB 18 700
F) (LIGHTWEIGHT)
83 560214 INSTALL SIGN STRUCTURE LB 18 700
(S-F) (LIGHTWEIGHT)
84 560218 FURNISH SIGN STRUCTURE (TRUSS) | LB 101 380
(S-F)
85 560219 INSTALL SIGN STRUCTURE (TRUSS) (LB 101 380
(S-F)
86 560223 FURNISH SIGN STRUCTURE LB 870
(P (BRIDGE MOUNTED WITHOUT
WALKWAY)
87 560224 INSTALL SIGN STRUCTURE (BRIDGE | LB 870
(S-F) MOUNTED WITHOUT WALKWAY)
88 561004 30" CAST-IN-DRILLED-HOLE LF 110
(9) CONCRETE PILE
(SIGN FOUNDATION)
89 561005 36" CAST-IN-DRILLED-HOLE LF 170
(S) CONCRETE PILE
(SIGN FOUNDATION)
90 566011 ROADSIDE SIGN - ONE POST EA 73
91 566012 ROADSIDE SIGN - TWO POST EA 17
92 568007 INSTALL SIGN OVERLAY SQFT 180
93 568016 INSTALL SIGN PANEL ON EXISTING | SQFT 310
FRAME
94 BLANK
95 568023 INSTALL ROADSIDE SIGN EA 2
(LAMINATED WOOD BOX POST)
96 BLANK
97 620140 24" ALTERNATIVE PIPE CULVERT LF 4900
98 620220 36" ALTERNATIVE PIPE CULVERT LF 2440
99 665817 18" BITUMINOUS COATED SLOTTED | LF 200
CORRUGATED STEEL PIPE
(.079" THICK)
100 681103 3" PLASTIC PIPE (EDGE DRAIN) LF 12 900
7
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ENGINEER'S ESTIMATE

11-010734
Item | Item Item Unit of Estimated Unit Price Item Total
Code Measure Quantity

101 681107 3" PLASTIC PIPE LF 1130
(EDGE DRAIN OUTLET)

102 690224 24" BITUMINOUS COATED LF 230
CORRUGATED STEEL PIPE
DOWNDRAIN (.109" THICK)

103 705930 10" GATE VALVE EA 2

104 707417 36" PRECAST CONCRETE PIPE RISER | LF 11

105 018413 10" CEMENT MORTAR LINED AND LF 370
EPOXY COATED STEEL PIPE

106 018414 16" CEMENT MORTAR LINED AND LF 370
EPOXY COATED STEEL PIPE

107 018415 10" POLYVINYL CHLORIDE PIPE LF 820
C900, CLASS 150

108 018416 16" POLYVINYL CHLORIDE PIPE LF 1380
C905, PR235

109 018417 CATHODIC PROTECTION TEST EA 4
STATION

110 018418 1" AUTOMATIC AIR VACUUM EA 2
COMBINATION VALVE ASSEMBLY

111 018419 2" AUTOMATIC AIR VACCUM EA 1
COMBINATION VALVE ASSEMBLY

112 018420 18" PIPE CASING LF 40

113 018421 30" PIPE CASING LF 40

114 018422 2" BLOW OFF ASSEMBLY EA 1

115 018423 16" BUTTERFLY VALVE (FLG) EA 2

116 018424 16" BUTTERFLY VALVE EA 2
(TEMPORARY)(FLG)

117 721810 SLOPE PAVING (CONCRETE) CY 64

(F)

118 721811 SLOPE PAVING (MASONRY BLOCK) | SQFT 4070

(F)

119 727902 MINOR CONCRETE CYy 830
(SLOPE PROTECTION)

120 731502 MINOR CONCRETE CYy 250
(MISCELLANEQOUS CONSTRUCTION)

8
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ENGINEER'S ESTIMATE

11-010734
Item | Item Item Unit of Estimated Unit Price Item Total
Code Measure Quantity

121 731517 MINOR CONCRETE (GUTTER) CYy 33
122 018425 MINOR CONCRETE (COLORED) CYy 1860
123 018426 MINOR CONCRETE (GROOVED) SQFT 500
124 750001 MISCELLANEOUS IRON AND STEEL | LB 26 628
(S-F)
125 750501 MISCELLANEOUS METAL (BRIDGE) | LB 1330
(S-F)
126 800361 CHAIN LINK FENCE LF 2520
(9) (TYPE CL-6, VINYL-CLAD)
127 800365 CHAIN LINK FENCE LF 680
(S) (TYPE CL-6, SLATTED)
128 820107 DELINEATOR (CLASS 1) EA 190
129 832001 METAL BEAM GUARD RAILING LF 1510
(S)
130 833032 CHAIN LINK RAILING (TYPE 7) LF 77
(S-F)
131 833088 TUBULAR HANDRAILING LF 590
(S)
132 833125 CONCRETE BARRIER (TYPE 25) LF 1255
(F)
133 833127 CONCRETE BARRIER (TYPE 25B) LF 760
134 833129 CONCRETE BARRIER LF 280

(TYPE 25A MODIFIED)
135 833142 CONCRETE BARRIER LF 388
F (TYPE 26 MODIFIED)
136 833143 CONCRETE BARRIER LF 590

(TYPE 26A MODIFIED)
137 839521 CABLE RAILING LF 950
(S-F)
138 839530 CABLE ANCHOR ASSEMBLY EA 8
(S)
139 839532 CABLE ANCHOR ASSEMBLY EA 5
(S) (BREAKAWAY, TYPE B)
140 839551 TERMINAL SECTION (TYPE B) EA 3
(S)
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141 839565 TERMINAL SYSTEM (TYPE SRT) EA 8
(S)
142 839570 RETURN SECTION EA 8
(S)
143 840505 6" THERMOPLASTIC TRAFFIC LF 720
(9) STRIPE
144 840506 8" THERMOPLASTIC TRAFFIC LF 10 300
(S) STRIPE
145 840508 8" THERMOPLASTIC TRAFFIC LF 4400
(S) STRIPE (BROKEN 12-3)
146 840515 THERMOPLASTIC PAVEMENT SQFT 4030
(9) MARKING
147 840521 4" THERMOPLASTIC TRAFFIC LF 780
(S) STRIPE (BROKEN 6-1)
148 840526 4" THERMOPLASTIC TRAFFIC LF 1200
(9) STRIPE (BROKEN 17-7)
149 840656 PAINT TRAFFIC STRIPE (2-COAT) LF 125 200
(S)
150 850101 PAVEMENT MARKER EA 4200
(S) (NON-REFLECTIVE)
151 850102 PAVEMENT MARKER (REFLECTIVE) | EA 3100
(S)
152 860251 SIGNAL AND LIGHTING LS LUMP SUM LUMP SUM
(9) (LOCATION 1)
153 BLANK
(S)
154 860253 SIGNAL AND LIGHTING LS LUMP SUM LUMP SUM
S) (LOCATION 3)
155 860254 SIGNAL AND LIGHTING LS LUMP SUM LUMP SUM
(9) (LOCATION 4)
156 018427 SIGNAL AND LIGHTING LS LUMP SUM LUMP SUM
(S) (LOCATION 3, STAGE 2)
157 018428 SIGNAL AND LIGHTING LS LUMP SUM LUMP SUM
(S) (LOCATION 3, STAGE 4)
158 018429 SIGNAL AND LIGHTING LS LUMP SUM LUMP SUM
(9) (LOCATION 3, STAGE 5)
159 018430 LIGHTING (BIKE PATH) LS LUMP SUM LUMP SUM
(S)
160 860460 LIGHTING AND SIGN LS LUMP SUM LUMP SUM
(9) ILLUMINATION
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161 860640 IRRIGATION CONTROLLER EA 4
(S) ENCLOSURE CABINET
162 860792 COMMUNICATION CONDUIT LF 460
(9) (BRIDGE)
163 860796 SPRINKLER CONTROL CONDUIT LF 840
(9) (BRIDGE)
164 860797 ELECTRIC SERVICE (IRRIGATION) LS LUMP SUM LUMP SUM
(S)
165 861100 RAMP METERING SYSTEM LS LUMP SUM LUMP SUM
(S)
166 203016 EROSION CONTROL (TYPE D) ACRE 21
167 999990 MOBILIZATION LS LUMP SUM LUMP SUM
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